
Initial Work Table 
 

N21 (R300) : CAPE TOWN RING ROAD

SECTOR SECTION 
NO. DESCRIPTION DISTANCE INITIAL WORK 

(a) Repair and 
resurfacing of the 
existing Steenberg 
Road (M42) and 
Westlake Interchange 
(M3) 

(b) Construction of 2,5 
km of dual 
carriageway highway 
and 4 bridges from 
km 1,2 (Main Road) 
to km 4,0 (Prince 
George Drive 
Interchange). 

(c) Construction of a 
roundabout on Main 
Road (M4) and the 
Prince George Drive 
Interchange (M5). 

(d) Construction of toll 
plazas on the western 
ramps of the Prince 
George Drive 
Interchange. 

1 
Westlake Interchange 
(M3) to Prince George 
Drive Drive (M5) 

km 0,0 to 4,0 

(e) Repair and 
resurfacing of existing 
Steenberg Road 
(M42) and Westlake 
Interchange (M3)  

(a) Construction of 12,0 
km of single 
carriageway highway 
from km 4,0 to km 
16,0 and 2,0 km of 
dual carriageway at 
Vanguard Drive (M7), 
11 bridges and the 
Vanguard Drive (M7) 
Interchange. 

1 
 (N21) 
Southern 
Greenfields 
Sections 

2 
Prince George Drive 
Drive (M5) to 
Vanguard Drive (M7) 

km 4,0 to 18,0 

(b) Construction of a 
mainline toll plaza 
between 
Strandfontein (M17) 
and Weltevreden 
Roads 



(a) Repair and 
resurfacing of the 
existing N21 (R300) 
and Stock Road 
Interchange (M38) 

(b) Construction of toll 
plazas on the western 
ramps of the Stock 
Road Interchange 
and a pedestrian 
overpass at km 21,1 

3 
Vanguard Drive (M7) 
to Swartklip 
Interchange (N2) 

km 18,0 to 22,0

(c) Safety Improvements 
(a) Repair and 

resurfacing of the 
existing N21 (R300) 
and Interchanges and 
widening of the N21 
(R300) to 3 lanes in 
each direction 

(b) Construction of toll 
plazas on the 
southern ramps of the 
Swartklip, Hindle, 
Stellenbosch and Van 
Riebeeck  
Interchange's, on the 
northern ramps of the 
Van Riebeeck Road 
Interchange and a 
mainline toll plaza on 
the N21 (R300), just 
north of Stellenbosch 
Road Interchange. 

4 
Swartklip Interchange 
(N2) to Van Riebeeck 
Road Interchange 
(R102) 

km 22,0 to 34,0

(c) Safety Improvements 

2 Existing 
N21(R300) 

5 
Prince George Drive 
(M5) to Vanguard 
Drive (M7) 

km 4,0 to 18,0 

(a) Repair and 
resurfacing of the 
existing N21 (R300) 
and Old Paarl Road 
Interchange (R101) 
and widening of the 
R300 to  3 lanes in 
each direction 

(a) Construction of 8,0 
km of dual 
carriageway highway 
and 5 bridges from 
km 37,5 to km 45,5. 

3 
(N21) 
Northern 
Greenfields 
Sections 

6 
Stellenberg 
Interchange (N1) to 
Wellington Road 
Interchange (R302) 

km 37,5 to 45,5

(b) Construction of the 
De Villiers and 
Wellington Road 
Interchange's. 



   (c) Construction of toll 
plazas on the 
southern ramps of the 
De Villiers and 
Wellington Road 
Interchange's. 

(a) Construction of 12,00 
km of single 
carriageway highway 
and 2,50 km of dual 
carriageway including 
the Vissershok 
Interchange and 5 
bridges.  7 

Wellington Road 
Interchange (R302) to 
Vissershok 
Interchange (N7) 

km 44,5 to 60,0

(b) Construction of a 
mainline toll plaza 
and ramp plazas on 
the western ramps 
east of the Vissershok 
Interchange 

  

8 
Vissershok 
Interchange (N7) to 
Otto du Plessis Road 
(M14) 

km 60,0 to 68,4

(a) Construction of 8,40 
km of single 
carriageway highway 
including a 
roundabout on the 
existing West Coast 
Road (R27) and 2 
bridges. 

    

4 
(N1) 
Stellenberg  
Interchange 

9 
OlD Oak Interchange 
(N1) to Brackenfell 
Interchange (N1) 

km -1,0 to 1,0 

(a) Regrading of 
approximatey 1,50 km 
of the N1, completion 
of the Stellenberg 
Interchange including 
3 bridges and repair 
and resurfacing of the 
existing ramps. 

5  Philippi 
Link 10 

Prince George Drive 
(M5) to Vanguard 
Drive (M7) 

km 0,0 to km 
7,8 

(a) Construction of 3,8 
km of single 
carriageway highway 
(M7 to M17) and 4,8 
km of dual 
carriageway (M17 to 
M5) including 7 
bridges, the 
Strandfontein Road 
Interchange and a 
roundabout on 
Vanguard Drive (M7).



     (b) Construction of a 
mainline toll plaza 
east of Strandfontein 
Road (M17) and toll 
plazas on the western 
ramps of the 
Strandfontein Road 
Interchange. 

 


